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Subject: Reliability, Maintainabiliti/ Supportability Engineering Support for the 2™ Generation Launch Vehicle
Program Office — Reporting to Dr. Sdfie

Task Description:

Reliability, Maintainability, biti S S-list applicable
1.  Support 2™. Gen Program Office in the identification, assessment, and development of RMS Tools/ Models applicable to the

2" Generation Pro gram
2. Support RMS Analyses and Trade Studies
3. Support Milestone Reviews (IAR, SRR, etc)
4. Support 2™ Generation NASA/Industry RMS Working Groups
5. Review and access RMS data provided by TA contractors
6. Support allocation of requirements in the RMS-related areas
7. Evaluate project design changes related to the various RMS areas
8. Support the integration of RMS activities within centers, across centers, and among NASA and industry partners.
9. Provide the necessary qualitative data (FMEA, hazard analysis, etc.} in support of the RMS system analyses
10. Provide RMS support to ISAT (Inter-center Systems Analysis Team)

Deliverables:

R&M
1) RMS Tools and Models.
2) RMS analyses and trade studies
3) RMS review comments to Milestone Review documentation
4) RMS Working Group Reports
5) Evaluation reports of contractor provided RMS predictions, analyses, and trade studies.
6) RMS allocation and prediction reports
7) RMS design-change evaluation reports

Schedules/Duration:

1)  Suppott schedules as defined by the Program
2)  Define the anticipated life of project requiring support

Report Progress To: Dr. Safie - Frequency of Report:
Monithly
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